
September 2, 2020 
 
Mr. Michael Ramsey 
Director of Public Works 
Village of Westmont 
31 West Quincy 
Westmont, IL 60559 
 
Reference:  Village of Westmont 

Westmont Fueling Center 
AECOM Project No.:  60557196 

 
Dear Mr. Ramsey: 
 
Proposals for the subject project as covered by the Contract Documents prepared by AECOM 
Technical Services, Inc. (AECOM) were received until 10:00 AM on September 6, 2019, by the 
Village of Westmont.  Shortly thereafter, the bids received were opened and the bids read aloud.   
 
Two (2) bids were received for the project.  At the conclusion of the reading of the bids received, 
AECOM reviewed all bids received and prepared an official breakdown of information received.  
In compliance therewith, we submit our Official Record of Bids Received.  The bids are tabulated 
in order of the low bidder. A summary of the bids received is listed below and the bid tab is 
provided as Attachment 1: 
 
Contractor Total Base Bid  
Crowne Industries $869,000  
Path Construction Company $1,057,000  
Engineer’s Opinion of Probable Construction Cost (revised scope) $900,000 

 

 
The low bid received was $869,000 (Total Base Bid) or 3.4% percent below the Engineer’s 
Opinion of Probable Construction Cost.   
 
Following bidding, discussions were held with Bob Sumoski of Crowne Industries regarding 
clarifications to the design intent (electrical connection), the project scope of work, and the project 
phasing. The following conclusions were reached: 
  

-  ComEd power via a 120/240v single phase 100a service is available to the east of the 
site. 

- Chain link fencing will be removed from the project scope. 
- The project will be separated into two phases (Fall 2020 and Spring 2021) 

 
The revision to two phases was documented in a letter prepared by Crowne Industries on August 
24, 2020 and is included in Attachment 2 with the original bid. Based on the above, Crowne 
Industries is the low bidder and we recommend that the Village of Westmont award the contract 
to Crown Industries if the monies are available.
 
 
 
 
 



 
 

Please advise us if a contract award is made and to whom.  We can then proceed with preparation 
of the Notice of Award, Section 00506 and with assistance in executing the Agreement. 
  
We look forward to continuing to provide services through the construction phase of this project.  
Please do not hesitate to contact me at (312) 373-6577 if you have any questions. 
 
Sincerely, 
 
AECOM TECHNICAL SERVICES, INC. 

 
Mr. Hsing-Hua, P. E. 
Project Manager 
 
Enclosures 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Attachment 1:  
Bid Tabulation 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Contractor Address

Addendum 
#1 

Accepted

Addendum 
#2 

Accepted

Addendum 
#3 

Accepted
5% Bid 
Bond Total Base Bid Amount

Yes $869,000

$900,000

Abbey Paving and Sealcoating Inc.

Path Construction Company
125 E. Algonquin Rd.

Arlington Heights, IL  60005

Engineer's Estimate (revised scope)

RW Collins

Illinois Oil Marketing Equipment, Inc.

651 S. Sutton Rd #214
Streamwood, IL  60107

Yes

YesYes

Westmont Fueling Center Bid Results
September 6, 2019 10:00 a.m. 

31 W. Quincy Street, Westmont, IL  60559

Crowne Industries

$1,057,000

No bid provided

No bid provided

Yes Yes

Yes Yes

No bid provided



 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Attachment 2:  
Crowne Industries Bid and letter revising schedule 

 
 
 
 
 
 



 

 

 

 

 

 

 

August 24, 2020 

Michael Ramsey 

Village of Westmont 

31 West Quincy St. 

Westmont, Illinois 60559 

 

Re: Westmont Fueling Center – 6015 S. Cass Ave, Westmont 

 

Dear Mr Ramsey, 

 

After reviewing the scope of the fuel system installation project we can divide into 2 phases. Performing 

this project in 2 phases now will hold down cost because we can by maintain our 2019 bid price and 

expedite the completion of the project in Spring 2021 by eliminating long lead and installation times. 

Here is a brief overview of the proposed Fall & Spring Phases.  

 

Fall 2020 – Cost: $400,000: 

 Compile and submit for approval all Equipment Data sheets. 

 Furnish Site Safety plan for review and approval. 

 Obtain State of Illinois permit for Fuel System Installation. 

 Obtain County Permit. 

 Contact JULIE and mark utilities.  

 Provide testing and professional engineering costs required to comply with the State of Illinois EPA 

Clean Construction and Demolition Debris (CCDD) requirements  

 Provide layout for all proposed improvements.  

 Install construction fencing. 

 Install erosion control measures per plan.  

 Mobilize crew and equipment to site. 

 Remove one (1) existing tree as indicated.  

 Furnish one (1) new construction entrance.  

 Saw cut and remove existing curb as indicated.  

 Strip topsoil to stockpile for re-spread.  

 Excavate/fill to proposed sub-grade elevations and dispose of spoils off site. 

 Excavate and install electrical power feed to new kiosk/storage building location where power panels 

are to be housed. 

 Coordinate all inspections with OSFM (State Fire Marshal) as required for each stage of 

fuel system installation. 

 Excavate and dispose of spoils for fuel system installation. 

 Pour (2) concrete canopy footers with reinforcement. 

 Install new tank and tank top equipment. 

 Install fuel island containment equipment 
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 Install fuel piping from tank to island. 

 Install electrical conduits from new kiosk pad to fuel island, tank. Stub conduits to pull box for run to 

light poles in Spring 2021 phase. 

 Provide and place stone for site concrete to be performed in Spring Phase as required. 

 

Spring 2021 – Cost: $469,000: 

 Mobilize crew and equipment to site. 

 Trench and complete installation of electrical conduit and concrete bases for light poles. 

 Install catch basins, oil grit separator and related pipe. 

 Remove sidewalk as required for new approach near Cass Ave. 

 Install new fuel system canopy and lighting. 

 Install all access manholes for fuel system and electrical as required. 

 Final grade work areas and prep for paving:  
Site Concrete: 

 Provide appx. 1,430 lf of B6.12 curb and gutter, 9” flag, un-reinforced.  

 Provide appx. 75 sf of 5” concrete sidewalk, standard color, broom finish, un-reinforced.  

 Provide appx. 100 sf of detectable warning tiles at ADA ramps.  

 Provide appx. 985 sf of 8” concrete apron, un-reinforced.  
Asphalt Paving: 

 Provide appx. 2,120 sy of heavy duty pavement – 4” stone, 8” BAM, 2.5” binder, 1.5” surface.  

 Geotechnical fabric under all pavement.  

 Stripe with one (1) coat of pavement marking paint per plans.  

 Install new kiosk/storage enclosure on concrete slab. 

 Install new power panels within kiosk enclosure. 

 Pull all electrical wiring. 

 Install fuel dispensers and relat6ed hardware. 

 Install fuel management system. 

 Install new leak detection system. 

 Clean area of constructions debris. 

 Start up new systems, test & train owner on use. 

 Turn over operational system & provide closeout documentation. 

 

Please contact me at any time if you have questions regarding this project.  
 

 

Respectfully, 

CCRROOWWNNEE  IINNDDUUSSTTRRIIEESS,,  LLTTDD..  

  

Robert Sumoski 
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